



CITY OF SAN ANTONIO  
TRANSPORTATION & CAPITAL IMPROVEMENTS

## **ADDENDUM NO. 01**

**PROJECT NAME: Low Impact Landscaping - (Various Locations)**

**BID DATE: 2:00 P.M. CST, on Tuesday, October 27, 2015**

**PLACE: Office of the City Clerk, City Hall, 100 Military Plaza, 2nd floor  
San Antonio, Texas 78205**

This addendum should be included in and be considered part of the plans and specifications for the above named project. The contractor shall be required to sign an acknowledgement of the receipt of this addendum and submit with their bid.

**TCI PROJECT NO: 23-01405**

---

### **SPECIAL PROVISION**

1. The following Special Provision listed below will be deleted from the proposal.
  - a. On Page 3 of the Table of Contents – Deleted SP 008-009 COSA
  - b. On page 98 of the Special Provision listing – Deleted SP 008-009-COSA

### **025 UNIT PRICING FORM**

1. The following items have been revised in the 025 Unit Bid Form
  - a. Item 100-2006 – Quantity revised from 118 EA to 54 EA.
  - b. Item 168-2001 – Description revised from 2 Years to 1 Year
  - c. Item 193-2001 – Description revised from 2 Years to 1 Year

### **GENERAL NOTES & COSA ITEM 1.98**

1. The following Working day definition will replace the first sentence of Item 8 of the General Notes and the second sentence of Item 1.98 of the City's Item 1-9.
  - a. Working days is defined as a calendar day and will be computed and charged for all working days. Work shall be scheduled based upon Contractor's six (6) day work week.



RECEIPT OF ADDENDUM NUMBER 01 IS HEREBY ACKNOWLEDGED FOR PLANS AND SPECIFICATIONS FOR CONSTRUCTION OF **Low Impact Landscaping (Various Locations), TCI Project No 23-01405**

FOR WHICH BIDS WILL BE OPENED ON **2:00 P.M. CST, on Tuesday, October 27, 2015.**

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE BID PACKAGE.

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

City/State/Zip Code: \_\_\_\_\_

Date: \_\_\_\_\_

Signature: \_\_\_\_\_

Print Name/Title: \_\_\_\_\_

k. Special Provision	“Nondiscrimination” (000-2607)
l. Special Provision	“On-the-Job Training Program” (000-2638)
m. Special Provision	“Important Notice to Contractors” (000-2839)
n. Special Provision	“Definition of Terms” (001-015-COSA)
o. Special Provision	“Scope of Work” (004-017-COSA)
p. Special Provision	“Control of Materials” (006-030(1)COSA)
q. Special Provision	“Control of Materials” (006-030(2)COSA)
r. Special Provision	“Legal Relations and Responsibilities” (007-918-COSA)
s. <del>Special Provision</del>	<del>“Prosecution and Progress” (008-009-COSA)</del> <b>DELETED</b>
t. Special Provision	“Prosecution and Progress” (008-119-COSA)
u. Special Provision	“Prosecution and Progress” (008-999-COSA-1)
v. Special Provision	“Measurement and Payment” (009-009-COSA)
w. Special Provision	100-002-COSA, Preparing Right of Way
x. Special Provision	110-110-COSA, Excavation
y. Special Provision	161-005-COSA, Compost
z. Special Provision	164-002, Seeding for Erosion Control
aa. Special Provision	166-001, Fertilizer
bb. Special Provision	169-002-COSA, Soil Retention Blankets
cc. Special Provision	192-013, Landscape Planting
dd. Special Provision	500-011, Mobilization
ee. Special Provision	502-033, Barricades, Signs and Traffic Handling
ff. Special Provision	506-010-COSA, Temporary Erosion, Sedimentation, and Environmental Controls

16. Special Specifications

SPECIAL SPECIFICATIONS-COSA

- |                   |                               |
|-------------------|-------------------------------|
| a. Item 801-COSA  | Tree and Landscape Protection |
| b. Item 9800-COSA | Project Signs                 |

SPECIAL SPECIFICATIONS – TXDOT

- |              |  |
|--------------|--|
| a. Item 1016 | Loose Aggregate for Groundcover                              |
| b. Item 1122 | Temporary Erosion, Sedimentation, and Environmental Controls |

**SPECIAL PROVISIONS: SPECIAL PROVISIONS WILL GOVERN AND TAKE  
PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED HEREON  
WHATEVER IN CONFLICT WITH**

Required Contract Provisions, Federal Aid Construction Contracts (Form FHWA 1273, May 2012)	
Wage Rates	
Special Provision	“Notice to All Bidders” (000-003-COSA)
Special Provision	“Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity (Executive Order 11246)” (000-004-COSA)
Special Provision	“Standard Federal Equal Employment Opportunity Construction Contract Specifications (Executive Order 11246)” (000-006-COSA)
Special Provision	“Certification of Nondiscrimination in Employment” (000-009-COSA)
Special Provision	“Notice of Changes to U.S. Department of Labor Required Payroll Information” (000-1483)
Special Provision	“Disadvantaged Business Enterprise in Federal Aid Contracts” (000- 1966)
Special Provision	“Partnering” (000-2329)
Special Provision	“Schedule of Liquidated Damages” (000-2332)
Special Provision	“Nondiscrimination” (000-2607)
Special Provision	“On-the-Job Training Program” (000-2638)
Special Provision	“Important Notice to Contractors” (000-2839)
Special Provision	“Definition of Terms” (001-015-COSA)
Special Provision	“Scope of Work” (004-017-COSA)
Special Provision	“Control of Materials” (006-030(1)COSA)
Special Provision	“Control of Materials” (006-030(2)COSA)
Special Provision	“Legal Relations and Responsibilities” (007-918-COSA)
<del>Special Provision</del>	<del>“Prosecution and Progress” (008-009-COSA)</del> <b>DELETED</b>
Special Provision	“Prosecution and Progress” (008-119-COSA)
Special Provision	“Prosecution and Progress” (008-999-COSA-1)
Special Provision	“Measurement and Payment” (009-009-COSA)
Special Provision	100-002, Preparing Right of Way
Special Provision	110-110-COSA, Excavation
Special Provision	161-001-COSA, Compost
Special Provision	164-002, Seeding for Erosion Control
Special Provision	166-001, Fertilizer
Special Provision	169-002-COSA, Soil Retention Blankets
Special Provision	192-013, Landscape Planting
Special Provision	500-011, Mobilization
Special Provision	502-033, Barricades, Signs and Traffic Handling
Special Provision	506-010-COSA, Temporary Erosion, Sedimentation, and Environmental Controls

CITY OF SAN ANTONIO

025 UNIT PRICING FORM

PROJECT NAME: HIGHWAY SUSTAINABLE LANDSCAPE PLANTING

PROJECT NO.: STP2014(159)TE

TXDOT ITEM NO.	DESC. CODE	BID ITEM DESCRIPTION	UNIT OF MEASURE	APPROX. QUANTITIES	UNIT BID PRICE	AMOUNT
		<b>The City only will accept bid pricing to the hundredths. Any pricing extended out to three decimal points will be truncated to two decimal points in the City's favor.</b>				
100	2006	PREPARING RIGHT OF WAY (TREE PRUNING - 3" TO 24" DIA.)	EA	54		\$ -
105	2045	REMOVING STABILIZED BASE & ASPHALT PAVEMENT	SY	1,536		\$ -
161	2005	COMPOST MANUFACTURED TOPSOIL (PB) - 4" DEPTH	SY	4,301		\$ -
161	2022	GENERAL USE COMPOST - 4" DEPTH	SY	15,580		\$ -
162	2002	BLOCK SODDING	SY	2,817		\$ -
164	2200	GRASS HYDROMULCH (AS NEEDED)	SY	8,000		\$ -
168	2001	VEGETATIVE WATERING - 1 YEAR	MG	2,254		\$ -
192	2002	PLANT MATERIAL - 1 GAL.	EA	2,498		\$ -
192	2003	PLANT MATERIAL - 3 GAL.	EA	5,120		\$ -
192	2004	PLANT MATERIAL - 5 GAL.	EA	2,513		\$ -
192	2006	PLANT MATERIAL - 30 GAL.	EA	366		\$ -
192	2200	PLANT MATERIAL - 24" BOX	EA	59		\$ -
192	2013	MULCH - 4" DEPTH	SY	16,014		\$ -
192	2063	PLANT BED PREPARATION	SY	15,466		\$ -
192	2201	SHOVEL CUT EDGE	LF	7,946		\$ -
192	2202	WEED CONTROL FABRIC	SF	62,160		\$ -
193	2001	LANDSCAPE ESTABLISHMENT & MAINTENANCE - 1 YEAR	MO	12		\$ -
500	2001	MOBILIZATION	LS	1		\$ -
502	2001	BARRICADES, SIGNS, & TRAFFIC HANDLING	MO	6		\$ -
730	2003	SPOT MOWING	ACRE	8		\$ -
1003	2001	BOULDERS	EA	20		\$ -
1016	2001	LOOSE AGGREGATE FOR GROUNDCOVER - ROCK MULCH	CY	1,383		\$ -
1016	2001	LOOSE AGGREGATE FOR GROUNDCOVER - COBBLE	CY	156		\$ -
1122	2047	BIODEGRADABLE EROSION CONTROL LOGS - 8" DIA.	LF	7,482		\$ -
						\$ -

CITY OF SAN ANTONIO

025 UNIT PRICING FORM

PROJECT NAME: HIGHWAY SUSTAINABLE LANDSCAPE PLANTING

PROJECT NO.: STP2014(159)TE

_____ hereby certifies that the unit prices shown on this form in this bid proposal							
are the unit prices intended for this project. These unit prices are 'complete and in place', and include but are not limited to: necessary							
superintendence, labor, machinery, equipment, tools, materials, mobilization, insurance, overhead and other miscellaneous items and cost to complete the proposed work.							
It is further understood that these unit prices will be used by the City of San Antonio to adjust the final bid or contract amount through additions							
to or deletions form the scope and amount of work for the project, at the sole discretion of the City of San Antonio.							
_____ agrees to the terms, conditions, and requirements of the bidder's bid proposal.							
Signed: _____ Date: _____							
Title: _____							