

DATE: July 1, 2013
ADDENDUM NO: 3
PROJECT NO: 1243.E
OWNER: City of San Antonio



PROJECT: **St. Mary's Garage Lease Space Renovation
400 North St. Mary's Street
San Antonio, TX 78205**

ARCHITECT: Chesney-Morales & Associates
4901 Broadway, Suite 250
San Antonio, Texas 78209

This Addendum is generally separated into sections for convenience; however, all contractors, subcontractors, material men, and all other parties shall be responsible for reading this entire addendum. The failure to list an item or items in all affected sections of this addendum does not relieve any party affected from performing as per instructions, providing that the information is set forth one time any place in this addendum. The addendum forms a part of the Contract Documents, modifying and superseding where it is inconsistent with them. All other conditions of the Contract Documents remain unchanged.

ITEM NO. 1 ON SITE VISIT

All interested contractors are invited to attend a ONE TIME walk through of the proposed Project site on Wednesday, July 3, 2013 at 1:00 p.m. at the Downtown Operations Office located at 400 North St. Mary's.

End of Addendum 3