



CITY OF SAN ANTONIO

TRANSPORTATION & CAPITAL IMPROVEMENTS #

THROUGH INNOVATION AND DEDICATION, WE BUILD AND MAINTAIN SAN ANTONIO'S INFRASTRUCTURE.

**RFQ: DESIGN-BUILD SERVICES FOR THE LESLIE ROAD
AND SOUTHEAST SERVICE CENTERS**

**Amendment #4
September 28, 2015**

Amendment #4 contains questions received in writing and/or revisions to the RFQ and/or RFQ documents.

I. QUESTIONS AND CLARIFICATIONS TO RFQ

1. Paragraph V.8 requires the submission of an insurance letter stating “provider’s commitment to insure Respondent for the types of coverage and at the levels specified in the attached General Conditions for City of San Antonio Design Build Contracts (attached hereto and labeled as RFQ Exhibit “A””. Amendment 3 stated that this may not be provided until Phase II of the solicitation. If it is not provided prior to submission of RFQ requirements, what type of letter should be provided regarding insurance limits?

Response: This tab shall be left blank. This information will be provided to short-listed firms during Phase II. Refer to Section II, Revisions to the RFQ and Solicitation Documents of this Amendment #4 for clarification.

2. Does the RFQ require the submission of the Conflict of Interest Questionnaire along with the Qualification Statements or can the CIQ be submitted at a later point in time?

Response: The CIQ shall be turned into the Office of the City Clerk not later than the seventh business day after the date that the firm begins contract negotiations or submits a proposal to the City. Refer to Award of Contract and Reservation of Rights, paragraph 11 on page 13 of the RFQ for information on the CIQ form submittal.

II. REVISIONS TO THE RFQ AND SOLICITATION DOCUMENTS

3. **Clarification:** Contract Exhibit and General Conditions will be issued via during Phase II of the solicitation to the short-listed firms. Tab 7, Proof of Insurability and Tab 9, Comments to the DB Contract and General Conditions shall be left blank during this Phase.

END OF REVISIONS

No other items, dates, or deadlines for this RFQ are changed.